

LIST OF TENDERS THAT WERE PUBLISHED AND SUPPOSE TO CLOSE BEFORE THE ANNOUNCEMENT OF THE LOCKDOWN

TENDER NUMBER	TENDER DESCRIPTION	CLOSING DATE	NEW CLOSING DATE	NEW CLOSING DATES EXTENDED
8/2/1/UMH609-19/20	SUPPLY, DELIVERY, INSTALLATION, COMMISSIONING AND 3 YEAR MAINTENANCE OF A LABORATORY ROBOT FOR AUTOMATED WATER ANALYSIS	30 March 2020 at 12:00	04 May 2020	15 July 2020
8/2/1/UMH555-19/20	DELIVERY, INSTALLATION, COMMISSIONING AND THREE (3) YEAR MAINTENANCE OF A DATA LOGGER	30 March 2020 at 12:00	04 May 2020	15 July 2020
8/2/1/UMH620-19/20	WEBSITE HOSTING, MAINTENANCE AND CONTENT MANAGEMENT OF THE EXISTING uMHLATHUZE MUNICIPALITY AND RICHARDS BAY AIRPORT WEBSITES FOR THE PERIOD OF THIRTY SIX (36) MONTHS	2 April 2020 at 12:00	04 May 2020	15 July 2020
8/2/1/UMH629-19/20	SUPPLY, DELIVERY AND INSTALLATION OF OFFICE FURNITURE AT DISASTER MANAGEMENT CENTRE	2 April 2020 at 12:00	05 May 2020	16 July 2020

8/2/1/UMH614-19/20	REFURBISHMENT OF DISASTER MANAGEMENT BUILDING IN ALTON, RICHARDS BAY	2 April 2020 at 12:00	05 May 2020	16 July 2020
8/2/1/UMH625-19/20	ESTABLISHMENT OF PANEL OF MUNICIPAL PLANNING PROFESSIONALS (BUILT ENVIRONMENT) FOR A PERIOD OF THREE (3) YEARS AS AND WHEN REQUIRED	15 April 2020 at 12:00	05 May 2020	16 July 2020